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PROFESSIONAL SERVICES AGREEMENT
BETWEEN
ST JOHN THE BAPTIST PARISH
AND
MEYER ENGINEERS, LTD
FOR
LUCY LEVEE TRAIL PROJECT PHASE Il

WHEREAS, the St. John the Baptist Parish Council approved the Resolution to grant Administration
authorization to enter into a Professional Services Agreement for the Lucy Levee Trail Project Phase |l
with Meyer Engineers, LTD, at the January 25, 2022 meeting.

NOW THEREFORE, in consideration of the desires and responsibilities of the parties, herein, St. John the
Baptist Parish Council hereby desires to enter into a Professional Services Agreement for the Lucy Levee
Trail Project Phase Il.

This Agreement is made and entered into on this ggiﬂ?iay of J&ﬂU(M\i , 2022 between St.
John the Baptist Parish Council, (hereinafter referred to as “Parish”), represehted by Jaclyn Hotard,
Parish President, and Meyer Engineers, LTD 4937 Hearst Street Suite 1B, Metairie, LA 70001,
504.885.9892 represented by Richard C. Meyer (hereinafter referred to as “Engineer”) do hereby enter
into this “Agreement” under the following terms and conditions.

SCOPE OF SERVICES

The services to be performed by Engineer for Parish under this Agreement (“Services”) are set out in
Exhibit A (Statement of Work), incorporated herein by reference. The Services are to be performed in
support of the project identified in Exhibit A: Statement of Work.

TERM OF AGREEMENT
The work required to complete all tasks shall automatically terminate upon satisfactory completion of
all services and obligations described herein, unless extended by Amendment.

AMENDMENT
This Agreement may be amended by written consent, executed by both Parties and subject to approval
by St. John the Baptist Parish Council.
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PAYMENT TERMS

In consideration of the services described above, Parish hereby agrees to provide compensation to the
Engineer in accordance with its fee schedule listed in Exhibit B: Price Schedule. All payments must be
approved by the Chief Financial Officer, hereinafter called the Director and all deliverables, etc. shall be
submitted to him and all approval and administration of this Agreement shall be through him.

INSURANCE
Engineer shall meet or exceed the Parish’s Insurance Requirements as listed in Exhibit C: Insurance
Requirements.

MONITORING PLAN

This Agreement shall be administered and monitored by the Director as plans are developed. The
monitoring plan will include a review of the services delineated in Exhibit A: Statement of Work to
ensure completion, a review of invoices for accuracy prior to reimbursement of services, etc. The
Engineer shall submit a monthly summary of activities in accordance Exhibit B: Price Schedule.

TAXES

Engineer hereby agrees that the responsibility for payment of taxes from the funds thus received under
this Agreement and/or legislative appropriation shall be Engineer’s obligation. Engineer is required to
provide a completed W-9 form prior to commencement of work.

TERMINATION FOR CAUSE

The Parish may terminate this Agreement for cause based upon the failure of the Engineer to comply
with the terms and/or conditions of this Agreement, provided that Parish shall give the Engineer
written notice specifying the Engineer’s failure to perform and provide thirty (30) calendar days’ notice,
from mailing of the notice, to cure and/or remedy the stated non-compliance. This Agreement shall
terminate thirty (30) calendar days from the date the notice was mailed.

The Engineer may terminate this Agreement for cause based upon the failure of the Parish to comply
with the terms and/or conditions of this Agreement, provided that the Engineer shall give the Parish
written notice specifying the Parish’s failure to perform and provide thirty (30) calendar days’ notice,
from mailing of the notice, to cure and/or remedy the stated non-compliance. This Agreement shall
terminate thirty (30) calendar days from the date the notice was mailed.

Notwithstanding the above, the Engineer will not be relieved of liability to Parish for damages
sustained by Parish by virtue of any breach of this Agreement by the Engineer.

TERMINATION FOR CONVENIENCE

Parish may terminate this Agreement at any time by giving thirty (30) days written notice to the
Engineer of its intent to terminate this Agreement. The Engineer shall be entitled to payment for
deliverables in progress; to the extent work has been performed satisfactorily.
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OWNERSHIP

All records, reports, documents, and other material delivered or transmitted to Engineer by Parish shall
remain the property of Parish, and shall be returned by Engineer to Parish, at Engineer’s expense, at
termination or expiration of this Agreement. Copies of all records, reports, documents, or other
material related to this Agreement and/or obtained or prepared by Engineer in connection with the
performance of the services in which contract fees have been paid for herein shall become the property
of Parish, and shall, upon request, be returned by Engineer to Parish, at Engineer’s expense, at
termination or expiration of this Agreement.

NON-ASSIGNABILITY

Engineer shall not assign any interest in this Agreement by assignment, transfer, or novation, without
prior written consent of Parish. This provision shall not be construed to prohibit the Engineer from
assigning its bank, trust company, or other financial institution any money due or to become due from
approved contracts without such prior written consent. Notice of any such assignment or transfer shall
be furnished promptly to Parish.

AUDITORS
It is hereby agreed that Parish shall have the option of auditing all accounts of Engineer which relate to
this Agreement.

NOTICE TO PROCEED

The Director shall notify the Engineer in writing to undertake the services stated in Exhibit A:
Statement of Work, and the Engineer shall commence the services within ten (10) days after receipt of
such notification.

INDEMNITY

To the fullest extent permitted by law, Engineer shall indemnify and hold harmless the Parish and all of
its Agents and Employees, from and against all damages, losses and expenses, including but not limited
to attorney’s fees (when considered damages recoverable by law), arising out of or resulting from
performance of the work, provided that such claim, damage, loss or expense is attributable to bodily
injury, sickness, disease or death, or to injury to or destruction of tangible property (other than the
work itself) including loss of use resulting therefrom, but only to the extent caused in whole or in part
by negligent acts or omissions of Engineer.

GENERAL CONDITIONS

The professional and technical adequacy and accuracy of documents, and other work products
furnished under this Agreement will be conducted in a manner consistent with that level of care and
skill ordinarily exercised by members of the profession. It is understood and agreed by the parties
hereto that the Engineer is entering into this Agreement in the capacity of an independent contractor.
While in the performance of services or carrying out other obligations under this Agreement, the
Engineer shall be acting in the capacity of independent contractors and not as employees of St. John
the Baptist Parish. The Parish shall not be obliged to any person, contractor or corporation for any
obligations of the Engineer arising from the performance of their services under this Agreement.
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This Agreement shall be binding upon the successors and assigns for the Parties hereto. This
Agreement being for the personal services of the Engineer, shall not be assigned or subcontracted in
whole or in part by the Engineer as to the services to be performed hereunder without the written
consent of the Parish.

SEVERABILITY CLAUSE

If any one or more of the provisions contained in this Agreement shall, for any reasons, be held to be
invalid, illegal or unenforceable, in whole or in part, such invalidity, illegality, or unenforceability shall
not affect any other provisions of this Agreement, and in such an event, this Agreement shall be
construed as if such invalid, illegal, or unenforceable provisions had never been contained herein.

VENUE

This Agreement shall be governed by the laws of the State of Louisiana. Proper venue for any lawsuit
arising under the terms of this Agreement shall be the Fortieth Judicial District Court, St. John the
Baptist Parish and any appropriate Appellate therefrom. Engineer hereby agrees and consents to
personal and/or in rem jurisdiction of the trail and appropriate Appellate courts.

NOTICES

All notices or demands required to be given, pursuant to the terms of this Agreement, shall be in
writing and sent to the other Party via United States certified mail, postage prepaid and signature
required. Seven (7) calendar days written notice of change of address shall be sent to the other Party by
the manner stated above.

If to Parish: If to Engineer:

ATTN: Jaclyn Hotard Meyer Engineers, LTD

St. John the Baptist Parish Attn: Richard C. Meyer
1811 W. Airline Hwy. 4937 Hearst Street Suite 1B
LaPlace, Louisiana 70068 Metairie, LA 70001

DISCRIMINATION CLAUSE

The Engineer agrees to abide by the requirements of the following as applicable: Title VI of the Civil
Rights Act of 1964 and Title VI of the Civil Rights Act of 1964, as amended by the Equal Employment
Opportunity Act of 1972, Federal Executive Order 11246 as amended, the Rehabilitation Act of 1973, as
amended, the Vietnam Era Veteran's Readjustment Assistance Act of 1974, Title IX of the Education
Amendments of 1972, the Age Discrimination Act of 1975, the Fair Housing Act of 1968 as amended,
and Engineer agrees to abide by the requirements of the Americans with Disabilities Act of 1990.

SIGNATURES ON FOLLOWING PAGE
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THUS DONE AND SIGNED AT LaPlace, Louisiana on the day, month and year first written on page one of
this document.

WITNESS: PARISH:
ST. JOHN THE APTIST PARISH
SIGNATURE By: Jacly otar/
PanshP sident
PRINT NAME
WITNESS: ENGINEER:

MWT%

NATUREC / /a’ Fichard C. Meyer
r

esident

PRINT NAME
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Exhibit A
Statement of Work

SERVICES

The Engineer shall provide all services listed in the statement of work required to complete the project
including the necessary services described herein or usually implied as a prerequisite for performance
of the services whether or not specifically mentioned in this Agreement, including attendance by the
Engineer at project meetings.

PROJECT DESCRIPTION

Project includes construction of 21,000 linear feet of 10" wide asphalt bicycle-pedestrian path along the
levee along River Road from near 12th Street in Lucy to West St. John Elementary School. This project
will be in accordance with the previously completed Feasibility Study. This will be a continuation of the
Phase |, Lucy Levee Path project. Plans and construction will be in accordance with DOTO requirements.
Asphalt path is assumed to consist of the following:

1. On Levee: 4" Asphalt on Existing Base (Will Be Verified During Design)
2. On Grade or ADA Ramps: 4" Asphalt on 8" Base, on Geotextile Fabric
33 Signs, Benches and Bonfire shelves

TASK 1 — Supplemental Services:

1. Coordinate and conduct a detailed topographic survey of the existing site so that the survey can
be used to develop engineering design plans and specifications for the project. Plot information
obtained from survey on proper plan.

2. Environmental Clearance and Permits: Prepare solicitation of views for environmental
clearance. Prepare and coordinate required permits, including Coastal Use, USACE, and the
Lafourche Basin Levee District.

3. Coordination with DOTD, DOTD Special Design, and audit requirements. On DOTD projects
there are at a minimum four (4) submittals with each submittal being reviewed by multiple
DOTD Departments. All the review comments from DOTD will be coordinated and addressed.
DOTD also requires additional drawings, such as geometric details, summary sheets, special
details and cross sections that are not required on typical Parish projects. DOTD also requires a
final audit to close out the project.

4. Coordination of Agreements (Funding and Bonfires}. Coordinate with St. John and DOTD on
funding requirements of this project and applications for future phases. Coordination of bonfire
agreements.

5. Resident Project Representative:

a. Assign personnel acceptable to the Director.

b. Assist Engineer in observing progress and quality of the work.

c. RPRis Engineer’s representative at the site.

d. Attend meetings with Contractor, such as preconstruction conference, progress
meetings, job conferences and other project-related meetings.
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Report to Engineer when clarifications and interpretations of the Contract Documents
are needed and transmit to Contractor clarifications and interpretations as issued by
Engineer.

Conduct on site observations of Contractor’s work in progress to assist Engineer in
determining if the work is in general accordance with the contract documents.
Maintain at the site orderly files for correspondence, reports of job conferences,
reproductions of original contract documents including all change orders, field orders,
work change directives, addenda, additional drawings issued, progress reports, shop
drawing and sample submittals received on other project related documents.
Prepare a daily report recording the contractor’s hours on the site, weather conditions,
data relative to questions of change orders, field orders, work change directives, or
changed conditions, site visitors, daily activities, decisions, observations in general.
Review applications for payment with contractor for compliance with the established
procedure for their submission and forward with recommendation to Engineer.
Participate in visits to the project to determine substantial completion and final
completion.

TASK 2 — Design Services:

1. Design Phase:

a.
b.
G;

= @

Prepare preliminary engineering plans that demonstrate the concept and layout.
Preliminary submittal shall be a 65% submittal.

The preliminary design submittal will include all sheets necessary to depict the major
elements of work and a set of preliminary technical specifications.

Prepare a preliminary construction cost estimate outlining all expected items of work
and current unit prices for these items.

A technical review meeting will be held at the preliminary design phase following
review of the preliminary submittal by St. John Parish.

Comments from the technical review meeting will be incorporated into the final design
phase.

Prepare final plans and specifications and opinion of probable construction cost.
Submittals will include a 95% and 100% submittal.

The 95% design submittal will include all sheets and technical specifications. An
updated opinion of probable construction cost will be provided.

A technical review meeting will be held at the 95% design phase following review of the
95% submittal by St. John Parish.

Comments from the technical review meeting will be incorporated into the 100% final
design.

The 100% final design will include plans and specifications signed and stamped by a
professional engineer along with a final opinion of probable construction cost.
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2. Bidding Phase:

d.

Assist in advertising for and obtaining bids or proposals for the Work and, where
applicable, maintain a record of prospective bidders to whom Bidding Documents have
been issued, attend pre-bid conferences, and receive and process contractor deposits
or charges for the bidding documents.

Issue addenda as appropriate to clarify, correct, or change the bidding documents.
Provide information or assistance needed in the course of any negotiations with
prospective contractors.

Consult as to the acceptability of subcontractors, suppliers, and other individuals and
entities proposed by prospective contractors for those portions of the Work as to which
such acceptability is required by the bidding documents.

The Engineer shall evaluate and determine the acceptability of “or equal” and
substitute materials and equipment proposed by bidders.

Attend the Bid opening, prepare Bid tabulation sheets, and assist in evaluating Bids or
proposals and in assembling and awarding contracts for the Work.

3. Construction and Record Drawings Phase:

a.
b.

S@ o

Prepare formal contract documents for the execution of the construction contract.
Provide a competent Project Engineer and such assistants as may be required to
administer the construction contract and to observe and inspect the materials and
construction procedures at the site of the work as it progresses. This shall not include
the furnishing of inspection services but shall include periodic job visits as are
necessary.

The Engineer is not responsible for construction means, methods, techniques,
sequences or procedures, or for safety precautions and programs in connection with
the work, except as may be expressly indicated in the Plans and Specifications prepared
by the Engineer.

Coordinate with owners of utilities for relocation of their facilities to clear the site for
construction.

Require and review tests of materials necessary for the project.

Determine contract pay quantities, including necessary materials checking.

Verify and approve contractor’s pay requests and submit same to Director or Designee.
Prepare progress reports for the Director or Designee.

Prepare detailed drawings and samples as necessary to supplement the construction
drawings.

Review shop drawings and samples for conformance with the design concept of the
project and for compliance with the result required in the contract documents.
Perform final inspection and make a recommendation for acceptance.

Verify and approve Testing Laboratory pay estimates and submit same to Director or
Designee.

. Prepare all necessary documentation required for construction change orders.

Prepare written recommendation for all required changes to plans and specifications
during construction.
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0. Attend progress meetings and other meetings as necessary to discuss issues associated
with the project.

p. The Engineer shall furnish reproducible tracings of “Record” drawings, based on
information provided by the contractor, on CD in both ACAD and PDF formats. The
Engineer shall also furnish three full size bond copies of “Record” drawings.
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Exhibit B
PRICE SCHEDULE

For each task in Exhibit A, the work is to be initiated only upon receipt of written Notice to Proceed
from the Director.

For the services outlined in Exhibit A, the Owner shall pay the Engineer as follows:
Construction Cost Estimate: $2,041,600.00

Supplemental Services Fee Breakdown
Task 1 Supplemental Services
Geotechnical (NTE) $36,000.00 (NTE)
Environmental Clearance Permits and Erosion Control (NTE) $17,000.00 (NTE)
Coord. with DOTD, DOTD Special Design & Audit Req. (LS) $36,000.00 (Lump Sum)
Coordination of Agreements (NTE) $9,000.00 (NTE)
Resident Project Representative Services Fee (NTE) $67,373.00 (Hourly NTE)
Fee was based on 3.3% of the $2,041,600.00 construction cost estimate per St. John Parish Council
Ordinance 05-16 for Resident Project Representative Service Fees. Work is to be performed on an
hourly basis with certified timesheets submitted for review and approval with invoice for payment
Task 1 Supplemental Services Fee $165,373.00

Task 2 Design Services

Design Phase $106,041.00 (Lump Sum)
Bidding Phase $7,574.00 (Lump Sum)
Construction Phase $37,872.00 (Lump Sum)
Total Basic Services Fee $151,487.00 (Lump Sum)

Fees were based on 7.42% of the $2,041,600.00 construction cost estimate per St. John Parish Council
Ordinance 05-16 for Basic Engineering Services

Total Professional Services Fee Not to Exceed: $316,860.00
Tasks 1 and 2 of this project are funded by Recreation Department Budget.

PAYMENTS

The ENGINEER shall submit all invoices to the DIRECTOR on the first of the month for the completed
contracted work from the previous month. The DIRECTOR shall then submit the approved invoices to
the St. John the Baptist Parish Finance Department for processing. Payment shall be remitted within
thirty (30) days from the date of the DIRECTOR approval.

FUNDS

Tasks 1 and 2 payment to the Engineer under this contract shall be from the St. John the Baptist Parish
Recreation Department Budget.

Meyer Engineers, LTD
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EXHIBIT C
Insurance Requirements

Engineer shall obtain, pay for and keep in force, at its own expense, minimum insurance requirements
effective in all localities where Engineer may perform the work hereunder, with such carriers as shall be

acceptable to Council:

A) Statutory Workman’s Compensation covering all state and local requirements and Employer’s
Liability Insurance covering all persons employed by Engineer in connection with this Agreement.
The limits for “A” above shall be not less than:

1. Employer’s liability limits of $1,000,000/$1,000,000/$1,000,000.

2. Some contracts may require USL&H or maritime coverage. This should
be verified with Insurance Department/Legal Department.

3. WAIVER OF SUBROGATION in favor of St. John the Baptist Parish
Council should be indicated on certificate.

4. No excluded classes of personnel or employees shall be allowed on
Council’s premises.

B) Commercial General Liability, including:

1. Contractual liability assumed by this agreement.

2. Owner’s and Engineer’s Protective Liability (if Engineer is a General
Engineer).

3. Personal and advertising liability.

4. Completed operations.

5. Medical Payments.

The limits for “B” above shall not be less than:

ik
2.

SlaiLns £ 0

Meyer Engineers, LTD

$1,000,000 each occurrence limit.

$2,000,000 general aggregate limits other than products — completed
operations.

$1,000,000 personal and advertising injury limit.

$1,000,000 products/completed operations aggregate limit.

$50,000 fire damage limit.

$5,000 medical expense limit (desirable but not mandatory).
$1,000,000 CSL each occurrence WITH NO annual aggregate will be
acceptable in lieu of 142 above. Must include BFCGL endorsement.
St. John the Baptist Parish Council will be NAMED as additional insured
and WAIVER OF SUBROGATION in favor of St. John the Baptist Parish
Council should be indicated on certificate.

Some contracts may require Protection and Indemnity coverage. This
should be verified with Insurance Department /Legal Department.
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C) Comprehensive Automobile Liability covering all owned, hired and other non-owned vehicles of
the Engineer.

The limits for “C” above shall not be less than:
1. $1,000,000 CSL
2. St.John the Baptist Parish Council will be NAMED as additional insured
and WAIVER OF SUBROGATION in favor of St. John the Baptist Parish
Council should be included on certificate.

D) Professional Liability with a minimum limit of $1,000,000.

All required insurance certificates shall be submitted to the Director of Purchasing & Procurement
within ten (10) days of provisional award. Failure to provide the insurance certificates within the
time frame specified by the Parish shall be cause for the submittal to be rejected as non-
responsive. Engineer shall maintain insurance in full force and effect during the entire period of
performance under Agreement. Failure to do so shall be cause for termination of the Agreement.
All policies must have a thirty (30) day non-cancellation clause giving the Parish thirty (30) days
prior written notice in the event a policy is canceled.

LICENSE REQUIREMENTS

When applicable, a current St. John the Baptist Parish Occupational License is to be maintained during
the duration of this Contract. Yearly, a copy of such license shall be provided to the Director of
Purchasing.

When applicable, a current Louisiana State Engineer's License should be furnished. W-9 Form is to be
furnished prior to work being issued.
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ATTACHMENT A
STANDARD HOURLY RATES SCHEDULE

A. STANDARD HOURLY RATES

1. Standard Hourly Rates include salaries and wages paid to personnel in each billing class
plus the cost of customary and statutory benefits, general and administrative overhead, non-
project operating costs, and operating margin or profit.

2. The Standard Hourly Rates will be adjusted annually to reflect equitable changes in the
compensation payable to Engineer.

3. The Standard Hourly Rates apply as specified in Exhibit B: Price Schedule Hourly Not to
Exceed Services of the Agreement.

B. SCHEDULE

Hourly rates for services performed on or after the date of the Agreement are:

PRINCIPAL $280.00
SUPERVISOR ENGINEER $225.00
LICENSED ENGINEER $160.00
GRADUATE ENGINEER $110.00
SENIOR ARCHITECT $220.00
LICENSED ARCHITECT $160.00
GRADUATE ARCHITECT $90.00
LICENSED INTERIOR DESIGNER $120.00
CADD DRAFTER $84.00
CLERICAL/ADMINISTRATIVE $89.00
SUPERVISOR OTHER $110.00
CLERICAL | $75.00
CLERICAL Il $60.00
CONSTRUCTION MANAGER $185.00
INSPECTOR $76.00
DOTD CERTIFIED INSPECTOR $95.00
PLANNER $150.00

The above hourly billing rates may be updated no more than once per year from the date of
execution of this Agreement.
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RESOLUTION

BE IT RESOLVED by the Stockholders of MEYER ENGINEERS, LTD., a
corporation organized and existing under the laws of the State of Louisiana, and
domiciled in the Parish of Jefferson, that RICHARD C. MEYER, President of the
Corporation, be and is hereby authorized to sign any and all documents necessary
including a Professional Services agreement contract.

R

g

CERTIFICATE

I, Myrna K. Meyer, Secretary of MEYER ENGINEERS, LTD.. do hereby certify
that the above and foregoing is a true and correct copy of the Minutes of a Special
Meeting of the Corporation held at the offices of the Corporation in Metairie, Louisiana
on the 13th day of January 2022: that said resolution is duly entered into the records of
said corporation; that it has not been rescinded or modified: and that it is now in full force
and effect.

IN TESTIMONY WHEREOF, | have hereunto set my hand and the seal of said

corporation this 13th day of January 2022.
/(/Ufy\« Ce / ( atam

MYRNA K. MEYER
SECRETARY

FILENAME: 1-7088.RES
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ST. JOHN THE BAPTIST PARISH COUNCIL
STATE OF LOUISIANA

RESOLUTION
R22-12

Councilman Becnel proposed and Councilman Madere seconded the following resolution:

THE ST. JOHN THE BAPTIST PARISH COUNCIL HEREBY RESOLVES:

A RESOLUTION AUTHORIZING ST. JOHN THE BAPTIST PARISH TO ENTER INTO A
PROFESSIONAL SERVICES AGREEMENT WITH MEYER ENGINEERS, LTD. FOR THE
LUCY LEVEE TRAIL PROJECT PHASE 11

WHEREAS, Article IV, Section H (2) and (5) of the St. John the Baptist Parish Home Rule Charter
permits the Parish Council to adopt a resolution when authorizing a designated person(s) to execute a previously

approved contract on its behalf and/or to perform a ministerial act related to the administrative business of the Parish;
and

WHEREAS, Meyer Engineers, Ltd. of Metairie, LA has been selected as the Engineer for the Lucy
Levee Trail Project Phase II; and,

WHEREAS, services will include the design of a 10” foot wide asphalt bicycle pedestrian path along
the levee of River Road from 12™ Street in Lucy to West St. John Elementary School; and,

WHEREAS, the cost of these services is $316,860 and the estimated construction cost is $2.2M which
is funded through the Regional Planning Commission and DOTD Road Swap Credits.

NOW, THEREFORE, BE IT RESOLVED, by the St. John the Baptist Parish Council, that Parish
President, Jaclyn Hotard, is hereby duly authorized and empowered on behalf of the St. John the Baptist Parish Council
to execute a Professional Services Agreement between St. John the Baptist Parish and Meyer Engineers, Ltd.

This resolution having been submitted to a vote; the vote thereon was as follows:

YEAS: Madere, Becnel, Torres, Houston, Wright, Duhe-Griffin, Arcuri, Schnyder, Malik
NAYS: None

ABSTAIN: None

ABSENT: None

And, the resolution was declared adopted on this, the 25" day of January 2022.

VI

"/vq.f

Council Chairman
@cﬁzwgaﬂuu

v
o

Secretary



Approved: X

Veto:

/ Parish President

* * * * *

CIERITMEEN S GRATT E

I, Jackie Landeche, Secretary of the Council of the Parish of St. John, State of Louisiana, hereby certify that
the foregoing is a true and correct copy of a resolution adopted by the St. John Parish Council in regular meeting
held on the 25" day of _January 2022.

Signed at Laplace, Louisiana this cAPY _ day of(_ ‘ 2022.

(SEAL) Secretary




